
C 8127  -  I-90 - Snowshed to Keechelus Dam Phase 1C - Replace Snowshed and Add Lanes
Q & A # 9, June 9, 2011

Question # Reference & 
Page #

Question Response

97 Plan Sheet 1271, 
and Appendix A, 

Page 57 

Plan Sheet 1271 calls out a Resinous Wall System 
and Appendix A Page 57 lines 42 - 43 states, "see 
special 098150." I can not find this special. Where is 
it located?

The Resinous Wall System special is included in Addendum 
No. 6.

98 Plan Sheets 225,  
705, 707, 708, 
711, 838, 870, 
873, 860, and 

1462, and Special 
Provisions, Pages 

431, and 433 - 
435  

1)  The Plans give us station locations for Barrier and 
Bridge J Boxes on Sheets 225, 838, 870, and 873, 
but the Plans show more J boxes on Sheets 707, 
708, and 711. Also on sheet 711 at approx AW Sta. 
1428 it shows a bridge box in the center of WB 
Resort Cr. Bridge on the east end. Would like more 
info.
 
2)  The Plans tell us to build a maintenance pad but I 
haven't found a detail.
 
3)  On Sheet 860 it shows a utility hanger but doesn't 
give us a spacing.
 
4)  On Sheet 1462 it shows a J box on the cantilever. 
Need more info on box and purpose.
 
5)  Addendum No. 3 changed the piping on W.B. 
Resort Cr. Bridge to one 3" R for fiber. Does this pipe 
and two Bridge Boxes go in bid item 269?
 
6)  In the Special Provisions Page 435, CCTV 1-4, 
WSDOT is supplying PTZ camera, pole mounts, 
cables encoder and video server. Is anything else 
needed?

1)  Many of these boxes were adjusted (added / removed) in 
Addendum No. 3.  On Sheet 711 the box in the middle of the 
LW line is in the abutment wall under the deck. This has a run 
of conduit to a type 1 box off the NE corner which then 
continues toward the service cabinet. This is shown better in 
Addendum No. 3. This box is for a future wildlife camera for 
photographing animals crossing under the bridges.
 
2)  The maintenance pad on Plan Sheet 705 (Sheet TS1) has 
been removed in Addendum No. 5. 
 
3)  On Sheet 860, hangers should be spaced at 5’0" max. 
 
4)  Instead of a J box mounted on the cantilever pole as shown 
on Sheet 1462, we will have a ground mounted 332 style 
cabinet in accordance with the Special Provisions on Page 434, 
line 33.  Please note that the cantilever will have a junction box 
up above in the sign area with a local isolation switch as 
required in the Std Plans. 
  
5)  Yes.  The conduit and boxes are part of the ITS – Fiber 
Communication System in accordance with the Special 
Provisions Page 431, lines 14-16
 
6)  Yes, much more is needed including items as noted in 
Special Provisions Page 433, lines 7 – 49 as well as the general 
description found in Standard Specifications 8-20.1. Lines 44-
48 on Page 435 in the Special Provisions just describe the 
items that WSDOT is supplying. 
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99 Plan Sheet BG 
225

With regard to PGAs on Pier 1 (refer to Sheet 
BG163) 

Please confirm that for pier 1 horizontal and vertical 
PGAs, the given loading (design force) is per PGA.  
Additionally, is the lock-off force also per PGA?
When lock off force on one PGA is applied, this will 
cause a relaxation on the adjacent PGAs already 
installed.  Estimator is unaware of where this has 
been dealt with in the specifications.  Does the 
contractor have to go back and re-stress PGAs to 
the lock-off force given in the tables.  If so how many 
repetitions are required?

Design Force is for each PGA.  Lock-off is for each PGA.   
Apply Lock-force per Standard Specifications 6-17.3 (9).  The 
Contractor does not have to go back and re-stress the PGAs.

100 Plan Sheet 
BG225

With regard to PGAs on Pier 2 shaft cap (refer to  
Sheet BG 225)

Please confirm that the PGA design force indicated 
in the schedule is per anchor and not per shaft.  
Additionally, is the lock-off force per PGA as well?
Additionally, the estimator is unaware of the 
sequencing specified for applying the lock-off force 
on the PGAs.  What is the sequencing for applying 
the lock-off force on shafts with 4 PGAs?                     
When lock-off force is applied, this will cause a 
relaxation on the adjacent PGAs, especially those 
within the same shaft (for the case of 2 and 4 PGAs 
in one shaft).  Estimator is unaware of where this has 
been dealt with in the specifications. 
Does the contractor have to go back and re-stress 
PGAs to the lock-off force given in the tables.  If so 
how many repetitions are required?

Design Force is for each PGA.  Lock-off is for each PGA.  Top 
row – Left and Right, Bottom row – Left and Right.
Apply Lock-force per Standard Specifications 6-17.3(9).  The 
Contractor does not have to go back and re-stress the PGAs.  
The Contractor has the option of performing the proof test for all 
PGAs first, then performing the lock-off force (of each shaft); or 
performing the proof test and lock-off force for each PGA one 
by one.
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101 Plan Sheet W23-8 With regard to PGAs on Wall 23 (refer to Sheet W23-
8) 

When lock off force on one PGA is applied, this will 
cause a relaxation on the adjacent PGAs already 
installed.  Estimator is unaware of where this has 
been dealt with in the specifications. 
Does the contractor have to go back and re-stress 
PGAs to the lock-off force given in the tables.  If so 
how many repetitions are required?

Apply Lock-force per Standard Specifications 6-17.3(9). The 
Contractor does not have to go back and re-stress the PGAs.
The Contractor has the option of performing the proof test for all 
PGAs) first, then  performing the lock-off force (of each shaft); 
or performing the proof test and lock-off force for each PGA 
one by one.

102 --- What type of program is WSDOT using that is 
associated with the .ALG file extension on the Web 
Page for the alignments?

The .ALG file extension is the InRoads alignment file. InRoads 
is the roadway design file that is used in conjunction with 
MicroStation.

103 Special 
Provisions, Page 

188

The specials call out for temporary barrier to have 
scuppers. The temporary barrier is the existing 
barrier; however, most of the existing on the project 
doesn't have scuppers. Where is the scuppered 
barrier used and required?

All temporary barrier on the project are scuppered. Page 188 in 
the Special Provisions requires that existing barrier which are 
both in good condition and have scuppers be used as 
temporary barrier on the project. All other temporary barrier with 
scuppers will be provided by the Contractor.

104 Plan Sheet 46,  
and Special 

Provisions, Pages 
244 - 245

Plan Sheet 46 as updated in Addendum No. 1 and 
Pages 244 & 245 of the Special Provisions have 
different quantities. Which ones are correct?

Pages 244 - 245 in the Special Provisions were also updated in 
Addendum No. 1.  As of Addendum No. 1, the Plans and 
Specials agree on the 108,610 CY, 200,000 CY, 70,000 CY, 
and 29,000 CY quantities.

105 Special 
Provisions, Pages 

119 - 120

There was another job with alternate bids and when 
you filled out the electronic bid submittal it didn't work 
properly. That whole project was thrown out and has 
to be re bid. That project you had to select which 
alternatives you wanted to do and they were 
cumulative. The electronic submittal required that 
you fill in the alternatives but didn't total all 
alternatives. How is this going to work on your 
project?

You have to select one or the other alternative that you want to 
use. Do not fill in a unit cost for both. If the program requires an 
amount in all bid items, place a zero in for the unit cost for the 
alternative that you are not going to use.
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106 --- Where are Bid Item 101 - Rebar for Foundations and 
Bid Item 107 - Concrete Cl. 4000 for Foundations 
being used?  These quantities look like they are for 
the Portal Towers but they are a Lump Sum Item.

Bid Item 101 - Rebar for Foundations is for the Portal Tower 
foundation and Transformer Vault Building foundation. 
 
Bid Item 107 - Concrete Cl. 4000 for Foundations is used for 
the Portal Tower foundation and Transformer Vault Building 
foundation. 
 
These items were not included in the Bridge Offices Lump Sum 
Quantities and were listed separately in their backup.

107 Special 
Provisions, Page 

165

Having trouble understanding the fuel cost price 
adjustment formula on page 165 of the Special 
Provisions. Please explain.

When using the formulas in the Special Provisions you must 
use “cents”  for your base and monthly fuel cost inputs (not 
dollars and cents) i.e. $4.83 = 483.                                             

108 --- Is there an avenue available for viewing the rock 
cores for the I-90 Snowshed Project, especially those 
that cover the Snowshed structure and the Slide 
Curve Br?

Yes.  See Question #86 in Q&A #8.

109 Special 
Provisions, Page 

247

On Page 247 in the Special Provisions, there is a 
statement that “By October 1 of each year from 2011 
to 2015, all equipment and materials except for 
BMPs shall be removed from the Crystal Springs 
Sno-Park parking area to the satisfaction of the 
Engineer.”
Can we leave processed material stockpiles for the 
winter at Crystal Springs if the stockpile is within the 
footprint of the existing stockpile?

Yes, you can leave processed material within the existing 
stockpile footprint area. Only the existing parking area must be 
cleared so that it can be used by Parks and Recreation during 
the winter months. This area is an active Sno-Park for 
snowmobiling and other winter activities.

110 --- When is Addendum No. 6 being released and is 
June 22nd being held as the opening date?

Have many other contractors been asking to extend 
the bid opening?

Addendum No. 6 was released June 8, 2011 and June 22nd is 
the scheduled opening date.
 
There have been a couple other contractors that have 
requested delaying the Bid opening date.
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